



## ADDENDUM NO. 1

Project Name: **FURNITURE BID PACKAGE – WHITEWATER INNOVATION CENTER  
FURNITURE BID PACKAGE – CESA 2**

EUA Project No.: 709382-04 & 709401-02

Issue Date: November 17, 2010

This Addendum is issued to modify, explain or correct the original drawings and specifications and is hereby made a part of the Contract Documents. Please attach this Addendum to the specifications in your possession.

Each Bidder shall carefully read all items in their entirety and thoroughly examine the Contract Documents to determine to what extent various clarifications, changes, and conditions will affect their bid.

### Scope of Addendum No. 1

#### General:

This Addendum moves the bid opening date from November 19 to November 23, 2010. The installation completion date is moved from January 31 to February 11, 2011.

#### Specifications:

##### Proposal Form

Replace the "**BID SUBMITTAL PROCEDURE**" and the "**WORK SCHEDULE**" portion of the Proposal Form with the attached revised pages.

#### Drawings:

No changes

#### Attachments:

Revised Proposal Forms

**End of Addendum**

333 E. Chicago St.  
Milwaukee, WI 53202  
414 271 5350 : main  
414 271 7794 : fax

222 W. Washington Ave.  
Suite 650  
Madison, WI 53703  
608 442 5350 : main  
608 442 6680 : fax

**WHITEWATER INNOVATION CENTER**

**Proposal Form**

D. Bid envelopes that are mailed shall be enclosed in a separate mailing envelope with the words "Sealed Bid Enclosed" written on the outside.

E. **The copies of Bids shall be submitted by 2:00 PM, November 23, 2010 to the following:**

**City of Whitewater**

**Michele Smith, City Clerk**

**312 W. Whitewater Street**

**Whitewater, WI 53190**

**QUESTIONS**

Any and all questions regarding the bids should be directed to Jackie Posselt at Eppstein Uhen Architects. **ALL QUESTIONS ARE TO BE SUBMITTED VIA E-MAIL** to [jackiep@eua.com](mailto:jackiep@eua.com).

**WORK SCHEDULE**

A. Successful Bidder can begin installation of the project by January 3, 2011, designated by the Owner. **Installation is to be completed by February 11, 2011.** All time limits shall be binding. The schedule may change due to circumstances beyond Owner's control. It is the responsibility of the Dealership to coordinate delivery schedules with Owner and Architect.

B. If a written notice to proceed or written notice of intent to award contract is issued on or about December 3, 2010 can you complete the work by **February 11, 2011?**

Yes \_\_\_\_\_ No \_\_\_\_\_ If NO, state additional calendar days required. \_\_\_\_\_

C. We \_\_\_\_\_  
(Name of Company)

a - Corporation - Partnership - Individual - (Circle One)

Of \_\_\_\_\_  
(Street) (City) (State)  
(Zip)

hereby agree to execute the proposed Contract(s) to provide all labor and materials required for the furnishings of the project designated above for the prices set forth hereafter. We agree to execute the work in strict accordance with instructions prepared by Eppstein Uhen Architects, 333 East Chicago, Milwaukee, WI 53201.

**CESA II**  
**Proposal Form**

**BID SUBMITTAL PROCEDURE**

- A. Place the Proposal Forms and attachments in an opaque envelope, one each to the individuals listed below.
- B. Address Envelope No. 1 to: Michele Smith, City Clerk  
Address Envelope No. 2 to: Cliff Goodhart, Eppstein Uhen Architects
- C. Bidders shall affix their name to the front upper right hand corner of the envelope.
- D. Bid envelopes that are mailed shall be enclosed in a separate mailing envelope with the word "Sealed Bid Enclosed" written on the outside.
- E. **The copies of Bids shall be submitted by 2:00 PM, November 23, 2010 to the following:**

**City of Whitewater**  
**Michele Smith, City Clerk**  
**312 W. Whitewater Street**  
**Whitewater, WI 53190**

**QUESTIONS**

Any and all questions regarding the bids should be directed to Jackie Posselt at Eppstein Uhen Architects. **ALL QUESTIONS ARE TO BE SUBMITTED VIA E-MAIL** to [jackiep@eua.com](mailto:jackiep@eua.com).

**WORK SCHEDULE**

- A. Successful Bidder can begin installation of the project by January 3, 2011, designated by the Owner. **Installation is to be completed by February 11, 2011.** All time limits shall be binding. The schedule may change due to circumstances beyond Owner's control. It is the responsibility of the Dealership to coordinate delivery schedules with Owner and Architect.
- B. If a written notice to proceed or written notice of intent to award contract is issued on or about December 3, 2010 can you complete the work by **February 11, 2011**?  
Yes \_\_\_\_\_ No \_\_\_\_\_ If NO, state additional calendar days required. \_\_\_\_\_
- C. We \_\_\_\_\_  
(Name of Company)  
a - Corporation - Partnership - Individual - (Circle One)  
Of \_\_\_\_\_  
(Street) (City) (State)  
(Zip)

hereby agree to execute the proposed Contract(s) to provide all labor and materials required for the furnishings of the project designated above for the prices set forth hereafter. We agree to execute the work in strict accordance with instructions prepared by Eppstein Uhen Architects, 333 East Chicago, Milwaukee, WI 53201.